

**NPS
PROJECT SUMMARY**

**Cooperative Ecosystem Studies Unit
Cooperative Agreement Modification**

FUNDING AGENCY: **National Park Service**

MODIFICATION NO.: [CESU info only]

COOPERATIVE AGREEMENT NO.: **H1200-04-002**

FUNDING AMOUNT: \$ 5,640.00

INVESTIGATORS Contact Information: **[please list all CO-PIs contact information]**

Principal Investigator

Harold Ornes
Southern Utah University
Dean, College of Science
351 W Center Street
Cedar City, Utah 84720
Phone: 435-586-7921
E-mail: ornes@suu.edu

PROJECT TITLE:

Wayside Exhibit Design (Ready for Production) Phase 4 at Cedar Breaks National Monument

EFFECTIVE DATES:

June 30, 2006 – December 29, 2006

PROJECT ABSTRACT:

This project focuses on completing the fourth and final phase of wayside exhibit designs for Cedar Breaks National Monument. The project statement of work outlines how the project will be coordinated with the first three phases of this project, (also accomplished by SUU) and provides the details for the additional planning, and design work to develop 4 additional production-ready wayside exhibit designs for outdoor overlooks and wayside areas within the Monument.

Agency Representative:

Ron Hiebert, NPS
Research Coordinator
CPCESU
Northern Arizona University
P.O. Box 5765
Flagstaff, AZ 86011-5765
Tel: (928) 523-0877
Fax: (928) 520-8223
Ron.Hiebert@nau.edu

Agency Administration Representative

Lynell Wright
Budget Analyst
Intermountain Regional Office
Financial Management Office
P.O. Box 25287
Denver, CO 80225-0287
Lynell.Wright@nps.gov

Investigator:

Harold Ornes
Southern Utah University
Dean, College of Science
351 W Center Street
Cedar City, Utah 84720
Phone: 435-586-7921
E-mail: ornes@suu.edu

Southern Utah University:

Rhea Tuft
SUU - Grants Accountant
351 W Center Street
Cedar City, Utah 84720,
Tel. 435-586-7727

List of Key Words: [Insert key words]

Agency Manager/Technical Representative from National Park - Include contact information @ Specific Park:

NPS Key Official:

Steve Robinson

Chief Ranger, Cedar Breaks NM (NPS Exhibit Planning Team Leader)

Phone: 435-586-9451 ext.22

E-mail: steve_robinson@nps.gov

Alternate NPS Key Official:

Paul Roelandt

Superintendent, Cedar Breaks NM

Phone: 435-586-9451 ext.21

E-mail: paul_roelandt@nps.gov

Annual Report Received:

Final Report Received:

Publications on File:

*This Modification is subject to all the provisions included in the Cooperative Agreement, **dated 6/18/04.***

Attach any supporting material as necessary.