

**Forestry Renovations
NAU Project #09.820.252
RFQ for CMAR Services
September 5, 2025**

ADDENDUM #1

PART 1 – GENERAL

- A. Date of Issue: September 5, 2025.
- B. The following Addendum shall be incorporated in the Contract Documents of the above-named job, and all requirements herein are fully a part of the Contract Documents as if included therein.
- C. Offerors shall acknowledge receipt of all Addenda in their Response to the Request for Qualifications, on *Attachment A: RFQ Submittal Certification Form*. Failure to do so may subject the Offeror to disqualification.

PART 2 – CLARIFICATIONS

- 1. **Interview Date (at Owner's discretion):** The date for interviews indicated in Division I is noted as October 7, 2025, and the date for interviews in Division VI is noted as October 8, 2025. The correct date is October 7, 2025.

PART 3 – ADDENDUM

- 1. DIVISION VI – THE SELECTION PROCESS AND PROJECT SCHEDULE

DELETE:

SCHEDULE OF DEADLINES (all times Arizona Local Time)

Advertise for Services:	August 28, 2025
Pre-Submittal Meeting:	September 2, 2025, at 2:00 PM
Qualifications Due:	September 18, 2025, by 2:00 PM
Interviews with Short-listed Firms (optional):	October 8, 2025 (Tentative)
Begin Contract Period:	November 2025
Construction Start:	March 2026
Construction Complete (Substantial Completion)	July 2026

ADD:

SCHEDULE OF DEADLINES (all times Arizona Local Time)

Advertise for Services:	August 28, 2025
Pre-Submittal Meeting:	September 2, 2025, at 2:00 PM
Qualifications Due:	September 18, 2025, by 2:00 PM
Interviews with Short-listed Firms (optional):	October 7, 2025 (Tentative)
Begin Contract Period:	November 2025
Construction Start:	March 2026
Construction Complete (Substantial Completion)	July 2026

END OF ADDENDUM #1