

**Skydome Roof Replacement
NAU Project #09.001.231
September 27, 2022**

ADDENDUM #1

PART 1 – GENERAL

- A. Date of Issue: September 27, 2022.
- B. The following Addendum shall be incorporated in the Contract Documents of the above-named job, and all requirements herein are fully a part of the Contract Documents as if included therein.
- C. Offerors shall acknowledge receipt of all Addenda in their Response to the Request for Qualifications, on *Attachment A: RFQ Submittal Certification Form*. Failure to do so may subject the Offeror to disqualification.

PART 2 – CLARIFICATIONS

N/A

PART 3 – ADDENDUM

1. ATTACHMENT D – FORM OF AGREEMENT

DELETE: The Form of Agreement is currently undergoing its final drafting. The intention is to make it available as an addendum to this RFQ. Northern Arizona University reserves the right to issue the form of agreement after the qualifications deadline, if necessary.

ADD: The draft Form of Agreement contract documents can be accessed through the below hyperlinks. These documents have not yet been finalized and may be revised between now and contract negotiation with the successful Design-Builder.

[Standard Form Agreement Between Owner and Design-Builder](#)
[Exhibit A – Design-Build Agreement General Conditions](#)
[Exhibit B – Design-Build Agreement Scope of Services](#)

END ADDENDUM #1